



CONTRACT NAME: SUPPLY, DELIVERY AND INSTALLATION OF THREE (3) UNITS 98 INCHES, UHD INTERACTIVE FLAT PANEL DISPLAY

**BID BULLETIN NO. 2020-003
02 JUNE 2020**

In connection with the Pre-Bid Conference conducted on 02 June 2020, relative to the above named Contract, and after due deliberation and discussion of the issues raised during the said Conference, the following items in the Bid Documents/ Specifications Documents are hereby modified/clarified/supplemented accordingly, to wit:


1. **Delivery Period:** Delivery period is hereby amended to fifteen (15) calendar days counted on the third day from receipt of the Notice to Proceed.
2. **Package Contents:** Package contents is hereby amended and clarified that each unit of Flat Panel Display must have:
 - a. One (1) unit Power Cable (at least 3 meters);
 - b. One (1) unit Remote Control;
 - c. One (1) unit USB Cable (at least 3 meters);
 - d. Two (2) Units Touching Pens;
 - e. One (1) set Quick Start Guide;
 - f. One (1) unit Rack Stand with Movable Rollers;
 - g. RS 232 Adapter with Clamp and Screw; and
 - h. One (1) unit Standard HDMI Cable.
3. **Similar Contract:** Similar completed project may include flat screen LCD TV, as long as the total contract cost is at least 50% of the Approved Budget for the Contract (ABC).
4. **Warranty Period:** At least two (2) years from date of Acceptance.
5. **Audited Financial Statement:** Prospective Bidders may submit their 2017-2018 AFS.


Please be guided accordingly.

The Bids and Awards Committee (BAC):


Atty. ROBERT A. AMBROS
Chairperson


MA. TERESA B. LAUDENCIA
Vice Chairperson


PRISCILLA S. ESGUERRA
Member


PERLA C. MANZON
Member


REYNALDO R. AQUINO
Member



CONTRACT NAME : INVITATION TO BID FOR THE PROJECT:
**SUPPLY, DELIVERY & INSTALLATION OF THREE (3)
UNITS 98 INCHES, UHD INTERACTIVE FLAT PANEL
DISPLAY**

CONTRACT ID No.: PB 2020-03

Pre-bid Conference
02 June 2020, 2:00 P.M., at the NTA Training Room
4th Floor, Ben Lor Building, 1184 Quezon Avenue
Quezon City

Present:

The Bids and Awards Committee (BAC)

Atty. ROBERT A. AMBROS - Chairperson
MA. TERESA B. LAUDENCIA – Vice Chairperson
PRISCILLA S. ESGUERRA - Member
PERLA C. MANZON - Member
REYNALDO R. AQUINO - Member

TWG:

JAY C. DARLUCIO – PEOII/ Computer Programmer Designate

COA Representative:

Ms. JAISA BISARES - Witness

PROSPECTIVE BIDDER:

Mr. Mateo Rances – Representative, MediaEast Digital
Ms. Elizabeth David – Representative, The Brain Computer Corp.
Ms. Antonette Manzon & Teddy Casipit – Representatives, Tricom
Mr. Allan Singson – Representative, Imatech Corp.
Mr. Ivan Tuyay – Representative, ACMI

PROCEEDINGS

1. The BAC Chairperson officially called the Pre-bid Conference to order at 2:04 p.m., with the presence of all the BAC Members, the COA Representative, the TWG staff, and five (5) prospective bidders, who have not yet purchased bidding documents. However, the BAC allowed them to ask clarificatory questions, despite non-payment of the bidding fee.
2. The BAC Chairperson announced that the Pre-bid Conference is in compliance with the 2016 Revised Implementing Rules and Regulations under R.A. No. 9184, and proceeded to state the Contract Name of the Project to be bid-out and the ABC for the project, and informed the body that this conference was being held in order for the bidder to be enlightened and be able to clarify issues/ concerns regarding the project, followed by the introduction of the BAC Members the TWG and the COA Representative as Witness.

3. Ms. David of The Brain Computer Corp. queried on the required two (2) years Audited Financial Statement(AFS), being 2019 as the latest, but was not yet submitted to and or received by the Bureau of Internal Revenue (BIR), due to the on-going quarantine/ lockdown.
 - One of the BAC Members, Ms. Laudencia said that the prospective bidders may submit the latest two fiscal years 2017-2018 AFS.
4. One of the prospective bidder inquired on the covered completed projects. The BAC Chairperson clarified that the Bidders should have completed, within a period of five (5) years, from the date of submission and receipt of bids, a contract similar to the Project, and the amount of which is equivalent to at least fifty per cent (50%) of the ABC.
5. Likewise, Ms. David requested if the 10-day delivery period can be extended considering that the units are imported items.
6. The BAC Chairperson and Members agreed to extend the delivery period to 15 calendar days.
7. With the changes in the technical specifications as raised by the prospective bidders, the BAC Chairperson informed that the BAC will issue a Bid Bulletin to clarify the technical specifications of the project, putting emphasis that accessories is on a per unit basis and with a two (2) year service warranty. The Bid bulletin will include the change in the number of delivery day period.
8. There being no questions/matters to address, the Pre-bid Conference was adjourned at 3:00 p.m.

Proceedings taken by:


JAYSON I. GANNABAN
BAC Secretariat